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1.0 Introduction  

 

The Government of Uganda through the Ministry of Water and Environment (MWE) with support 

from the World Bank is implementing the Irrigation for Climate Resilience Project (ICRP). The 

project objectives are to provide farmers in the project areas with access to irrigation and other 

agricultural services, and to establish management arrangements for irrigation service delivery. The 

project will contribute to improvement of farm incomes, rural livelihoods, food security, climate 

resilience, sustainable natural resources management in the target project areas, which include – 

among others – the Matanda and Enengo Irrigation Schemes in Kanungu District. 

The Project comprises of three components: Component 1 - Irrigation services; Component 2 - 

Support services for agricultural production and value-chain development, and Component 3 - 

Institutional strengthening and implementation support. The project will have MWE as 

Implementing Agency. MWE will be responsible for planning, budgeting, procurement, FM, 

M&E, reporting, and safeguards aspects of all components of the project. The Ministry of 

Agriculture, Animal Industry and Fisheries (MAAIF) will be a technical implementation partner 

for activities which fall under MAAIF’s mandate (sub-component 1.2 and Component 2). The 

project will be implemented through existing Government structures, relying mainly on 

Government staff. A Project Support Team (PST) will be recruited to provide backstopping in the 

areas of management, finance, procurement, M&E and safeguards. 

1.1 Project Objectives: The project main objective is to ensure that beneficiaries who are mostly 

subsistence and semi-subsistence farmers with small land holdings, access  irrigation services to 

boost land productivity,  higher yields and lower the risk of crop failure and improve food security. 

Irrigation will enable farmers to switch from low value subsistence production to high value 

market-oriented production thereby increasing their income. The project will also improve farmers’ 

access to inputs, finance and markets.  

 

1.2 Kabuyanda Off-Farm irrigation development activities: The project will support the 

development of Off-Farm infrastructure development which will include: (i) dam construction and 

associated head works; (ii) construction of irrigation networks (pipes, canals, hydro-mechanical 

equipment) up to the farm gate; (iii) construction of drainage networks; (iv) construction of access 

and scheme roads; (v) construction of scheme offices, sanitation facilities, and storage facilities; 

(vi) consultancy services to prepare feasibility studies, detailed designs and safeguard instruments 

for irrigation schemes; (vii) consultancy services to monitor and control civil works; (viii) 

consultancy services in support of management of irrigation schemes; (ix) consultancy services 

for environmental audits and implementation of the Environmental and Social Management Plan 

(ESMP); (x) consultancy services for the roll out of Certificates of Customary Ownership; and 

(xi) startup fund for O&M. 

The above activities may in one way or another attract cross-cutting issues to do with gender 

exclusion and violence against women and children which will require intervention of the project in 

terms of mobilization, sensitization, training, monitoring, evaluation, establishment of causes, 

ensuring mitigation measures in line with project Environment Social Impact Assessment report 

(ESIA) to mitigate the issues with follow up support. 

 

1.4 Gender Gaps 

Irrigation development initiatives are seldom “gender neutral”. It is often argued that because a 

project is pro-poor, it benefits the interests of male and female stakeholders alike. This widely held 

assumption often leaves women out and limits the potential for optimal development outcomes, by 
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generalizing the distinct challenges and priorities of women and men. Generalizations that pro-poor 

are pro-women weaken development and investment outcomes for three reasons. First, men and 

women often have separate and sometimes conflicting priorities for irrigation water usage; second, 

they often have differing levels of access to water resources and may benefit differently from 

irrigation water investments; and third, without specific attention to gender-based needs and 

concerns, the irrigation project may reinforce gender gaps. 

 

  1.5  Gender Based Violence  

Gender-based violence is a phenomenon deeply rooted in gender inequality, and continues to be one 

of the most notable human rights violations within all societies. Gender-based violence is violence 

directed against a person because of their gender. Both women and men experience gender-based 

violence but the majority of victims are women and girls. 

Gender-based violence and violence against women are terms that are often used interchangeably as 

it has been widely acknowledged that most gender-based violence is inflicted on women and girls, 

by men. However, using the ‘gender-based’ aspect is important as it highlights the fact that many 

forms of violence against women are rooted in power inequalities between women and men. The 

terms are used interchangeably throughout EIGE’s work, reflecting the disproportionate number of 

these particular crimes against women. 

In Uganda Gender-Based Violence (GBV) is quite prevalent, 46% of women aged 15-49 have 

experienced physical, sexual or emotional violence and GBV is widely accepted with 49% of 

women and 41% of men believing that it is justified for a man to beat his wife (DHS,2016). 

Existing contextual risks may be heightened in the community through key project-related 

activities. There are further GBV risks associated with the potential labor influx to target areas 

during project implementation. The project will develop and implement measures and actions to 

regularly assess and manage the risks of GBV including Sexual Exploitation and Abuse/Harassment 

(SEA/H) extending from project activities. The consultant will provide oversight, technical support 

and management to the Project Implementation Unit to ensure that GBV and SEA/H is mitigated. 

This will involve implementing activities aimed at prevention, identification, referral, and response 

services for project workers, project community, target groups at risk groups and GBV/SEA 

survivors (women, children including adolescents). 

 

1.6 Violence against Children (VAC) 

Violence against children includes all forms of violence against people under 18 years old, whether 

perpetrated by parents or other caregivers, peers, romantic partners, or strangers. Violence against 

Children (VAC) occurs at all levels of society; in our homes, communities, and schools. The UN 

Convention on the Rights of Children (CRC) defines violence as all forms of physical, or mental 

violence, injury and abuse, neglect or negligent behavior, maltreatment or exploitation including 

sexual abuse that are inflicted onto children. The Children  Act (Amendment) of 2016 expanded 

children’s rights to include protection “against all forms of violence including exploitation, child 

sacrifice, child labor, child marriage, child trafficking, institutional abuse, female genital mutilation, 

and any other form of physical or emotional abuse.” A UNICEF study (2018) shows that more 

than75% of children experienced one or more types of violence during childhood including sexual, 

physical and emotional violence with sexual violence and physical violence being the most 

common type. 
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Recent history in Uganda, as elsewhere, has shown the link between the labour influx associated 

with infrastructure projects and a number of social ills, including increased levels of child abuse, 

sexual violence against women and girls and transactional sex (World Bank, 2016). The high 

prevalence of VAC and the relative permissive environment for VAC across the country, means the 

risks associated with labour influx in the project need to be carefully managed to avoid inadvertent 

harm due to the children as beneficiaries/community members and can also impact the 

implementation and success of the project. There is need to develop comprehensive, systematic and 

effective mechanisms to address such grievances. Violence against children can be prevented. 

Preventing and responding to violence against children requires that efforts systematically address 

risk and protective factors at all four interrelated levels of risk (individual, relationship, community, 

society). 

 

 

2. 0 OBJECTIVE OF THE ASSIGNMENT 

 

2.1 Overall objective of the assignment 

 

The overall objective of the assignment is to ensure meaningful participation of women and access 

to irrigation services, and designing and implementing a program for the protection of project 

communities including project workers against GBV/SEA and VAC.  This will include providing 

technical support to strengthen the GBV, VAC risk mitigation specifically prevention, 

identification, referral and response components for project populations at risk of GBV/VAC.  

Meaningful engagements with women, men and children, including adolescent girls and boys to 

raise awareness on GBV/VAC as well as creation of a worker led prevention program, reducing 

tolerance to GBV/VAC, strengthening the prevention and response capacity of MWE on child 

protection, gender violations as well as strengthening the capacity of the systems and services to 

respond to GBV/VAC in the project area.  

2.2 Specific Objectives of the assignment  

The specific objectives of the assignment will be; 

i) To ensure meaningful participation and access to irrigation services by women  

ii) To increase awareness of GBV/SEA/SH risks among the target project beneficiary 

community population  

iii) To address VAC and increase awareness of VAC risks among the target project 

beneficiary community population 

iv) To increase effectiveness of GBV/SEA response services to survivors through 

strengthening capacity of local systems (district and lower level structures including  

other NGOs, CSOs and CBOs across the project area) to prevent and respond to GBV/SEA 

v) To enhance timely reporting and management of GBV/SEA incidents within the project 

areas for effective response  

 

 

3.0 Scope of Services 
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The consultant will analyse all the tasks / activities, prepare an approach and methodology on how 

the tasks will be implemented.  The description of the scope of services hereafter outlines the tasks, 

sub-tasks and working packages to be performed by the Consultant. These shall be adapted and 

further detailed by the Consultants and presented as a detailed task description in a concise list of 

services.  

The Consultant is required to cooperate and liaise with all key stakeholders from MWE, MAAIF, 

Ministry of Gender, Labour and Social Development and Isingiro District Local Government.  For 

each task, the consultant will prepare a draft report, hold a consultative stakeholders workshop, and 

then prepare the final report which will be reviewed by MWE. 

The above scope will be targeting different stakeholders’ categories as illustrated in Table 1 below;  

 

No

. 

Irrigation 

scheme  

District NO. of Sub 

Counties/tow

n councils 

No. of 

Parishes 

No. of 

villages 

 Project 

benefiting 

Household

s 

 No. of 

beneficiary 

communit

y persons 

1. Kabuyanda Isingiro 3 8 38 13,373 40,119 

 TOTAL     13,373 40,119 

 

3. 1:  Service Task 1:   Ensuring meaningful Participation of Women  

 

In Uganda and Kabuyanda area in particular, customary traditions allocate land to males, not 

females. Women’s limited access to water resources can be closely tied to their limited access to 

land, particularly in rural areas. In irrigation projects, for example, women often cultivate land that 

legally belongs to their husbands, which puts them in a vulnerable position. Furthermore, without 

secure land tenure, they may be prevented from obtaining membership in Irrigation water user 

associations (IWUAs), which stifles their voices regarding needed reforms in irrigation-water 

governance and management. Social and cultural norms may also prevent women from 

participating in the project implementation, decision-making and benefiting. 

Most women in Uganda assume the household responsibilities of water collection, child care, and 

meal preparation. These competing demands for their time often prevent them from participating in 

activities outside of the family, such as training on project implementation modalities, participation 

in land surveys and compensation activities, project meetings and training on infrastructure 

development etc., which deprives them of valuable opportunities to attain the new knowledge they 

need to improve  Off-Farm infrastructure management, decision making, taking up of leadership 

positions, understanding, participating  and training in irrigation practices.  

 

The fewer opportunities for women relative to men to obtain skill and development training also 

limit their participation in and the benefits they may gain from the use of irrigation infrastructure 

developments. Many stakeholders may assume that men who often dominate governance 

institutions will, as heads of households, pass on to women new information or knowledge relating 

to the use of irrigation facilities, but experience has proved such assumptions are not entirely 

accurate. Access to information and training with respect to irrigation technology improvements 

defines who has access to irrigation facilities. Where women have not been trained in the 

appropriate use of irrigation facilities and new technologies introduced to improve irrigation 
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systems, they may not only fail to benefit from the improved availability of water; they may also 

remain dependent for access to water on the men who are typically responsible for the operation and 

maintenance of the infrastructure. Moreover, if the facilities break down, they may have to shoulder 

the additional burden of failed irrigation infrastructure.   

 

For effective participation of women and other vulnerable groups, the consultant will ensure the 

following; 

 

3.1.1 Gender Participatory Tools 

The consultant will have to design participatory planning tools to ensure the meaningful 

participation of women and assist in addressing both the needs of women and men.  The tool and 

materials to be used must make the youth, elderly, people living with disabilities, women and men 

equally visible. This applies to, amongst others, forms, documents, telephone directories, texts on  

the internet, advertising for events, folders, posters and drama. Attention must also be paid to a 

gender-sensitive choice of images when preparing public relations material. 

 

3.1.2  Gender-specific data collection and analysis 

The consultant shall collect data, analyze and present it by gender, social dimensions, such as age, 

ethnicity, income and level of education should also be reflected where possible. The consultant 

shall conduct Gender Analysis to ensure the resources for and benefits from development 

interventions are effectively and equitably targeted to both women and men. The consultant will 

design and implement a risk mitigation measure to ensure women do not suffer negative effects as a 

result of the project. When done correctly, gender analysis provides the evidence based on which 

the concerns that arise in and through project design can be effectively addressed. A number of 

approaches may be taken to incorporating gender analysis into project implementation. First, it can 

be an integrative component of the broader social assessment, which should disaggregate irrigation 

water user needs and scope out potential development impacts; this approach may require back-and-

forth discussions with the project-affected groups or communities. 

  

Gender-specific analyses will generate  information to assist the project understand the gender gaps 

specific to the project area especially those limiting meaningful participation of women in equal 

access to irrigation services, decision making and scheme leadership and subsequently the 

consultant will use the information to design  mitigation measures and designing of gender 

participatory tools for the effective communication and mobilization. . Good areas to look at to 

generate the above information on gender gaps may include the following: From the project area, 

the consultant will find out from the already existing development projects about the following 

critical areas: Who uses the services (women or men or both)? Who are the clients (the youth, 

women or men or both)? Who are the target groups? Do women, men and the youth have different 

needs? Are the different circumstances of women and men taken into account when planning and 

designing services? Have all target groups access to the same sources of information? Who benefits 

most? Which group would suffer most if they could not use the services offered? Are the offices 

providing the service structurally gendered and barrier free?   

  

 

3.1.3 Equal involvement of all Stakeholders in decision making 

The activities have to be designed in such a way that, there are binding targets for a balanced gender 

ratio at all levels of decision making.  Measures and strategies geared towards a balanced gender 

ratio must be taken at all levels of decision making.  This is also important when appointing 

working groups, project teams, management structures, as well as when organizing 

events, e.g. when selecting activity leaders etc.   
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The youth have become vulnerable and rarely involved in agricultural activities in Uganda, in 

particular their land ownership is limited leave alone the limited accesses to land through leases or 

land hire. This has created conflict between the youth and the family members, thus raising cases of 

fights and murder.  The consultant shall ensure that a strategy is designed to involve the youth and 

recommend possible ways of ensuring full participation and involvement of the youth and that of 

women to not less than 45% of the total irrigation beneficiary farmers in the Off-Farm and On-Farm 

activities.  

 

Therefore the consultant shall put in place mechanisms for guiding the effective and equal 

participation of women, the youth, elderly, people with disabilities and other vulnerable people 

identified in the project area in the project implementation activities, training and understanding of 

irrigation system and technology with provision of guidance for task teams to improve the gender 

sensitivity of their programs and address challenges like those named above. 

 

  

 

3.1.4 Gender Action Plan 

 Based on the need for ensuring gender inclusion and reduction of GBV risk in the project, the 

consultant will prepare a gender action plan (GAP) and a gender monitoring plan to achieve gender-

related objectives targeting the issues highlighted above including GBV risk mitigation.  

 

3.1.5 Capacity building  

Training and capacity building to the project team on gender, GBV/VAC and HIV as related to the 

project, and their roles. Training will be provided for women to engage in the projects.  The 

consultant will raise awareness and train the communities on gender, to increase community 

acceptance of women’s access and ownership of land. . 

 

The consultant will sensitize the communities working in collaboration with other stakeholders and 

implementing agencies to ensure representation of youth, the poor, elderly, women in the activities 

for Off-Farm infrastructure development, On-Farm activities, ensuring active participation and 

decision making for establishment of management institutions and taking up commercialized 

irrigated agriculture.  

3.1.6 Mobilization for the promotion of Youth and women’s participation, inclusion and 

decision making in the Scheme management 

The consultant shall mobilize women and youth aiming at promoting their participation, decision 

making, inclusion and representation of women and youth by at least 40% and 20% of the total 

number of the leadership positions in the following irrigation management institutions like 

Irrigation Water users Associations, irrigation Water User Committees, Farmer Field School 

Groups. Further, access to land for irrigation by women and youth should be promoted in the same 

percentage. Access to irrigation services means women- 40% and youth 20% of the total number of 

farmers in Kabuyanda scheme shall be women and youth respectively. The consultant shall support  

the development and establishment of management institutions and implementation  to ensure; the 

elections of women and youth in the scheme management positions, orient women,  youth and other 

vulnerable groups like the elderly etc. in their management roles, support monitoring and evaluation 

of scheme management structures, encourage the contractors to recruit  women and youth, sensitize 

the workers on gender, GBV/VAC, sensitize the women and youth on their role to participate in 

infrastructure management, and employment, participate in the water allocation planning meetings, 

plot configuration, demarcation processes, land allocation reviews, formation of Irrigation Water 
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User Committees (WUCs) , Irrigation Water User Association (IWUAs),   Farmer Field schools 

(FFS), Farm enterprise groups,  formulation of MOUs, constitutions, slogans and association 

objectives; formation of FFS, participate in the hygiene and sanitation activities. 

 

3.1.7 Development of Gender Sensitive Information, Education and Communication (IEC) 

Materials  

The consultant shall develop gender training tools, modules, guidelines and also ensure such 

messages are included in the development of IEC materials, tools and modules, and guidelines.  

3.1.8 Out puts:   The above highlighted gender related activities should aim at ensuring conduct of 

at least 42No.Meetings I.e. one meeting for each of the 38 villages in the project area,, one district 

meeting and three sub county meetings. 

 

3.2 Service Task 2: Addressing violence against children (VAC) and Gender based violence 

(GBV) including Sexual Exploitation and Abuse (SEA) and Sexual Harassment 

(SH) 

 

3.2.1  Interventions under this project assignment will: 

i) Enhance mechanisms to mitigate risks of GBV/SEA/H and VAC due to the project. 

     ii)  Strengthen the community to help prevent GBV/ SEA/Hand VAC in the scheme.  

          iii) Strengthen coordination with national, District and community authorities to monitor 

implementation of mitigation measure in areas traversed by the irrigation scheme project. 

Description of services for 3.2.1 

i) Enhancing mechanisms to mitigate risks of GBV and VAC due to the project. This 

will include implementing activities  to mitigate risks of GBV and VAC, particularly 

those associated with the influx of male workers, including:  

▪ Support the establishment and/or implementation of codes of conduct by the 

contractors that clearly outline unacceptable behavior and consequences for 

harassment and GBV to be agreed upon and signed by all project staff.  

▪ Support the contractor(s) in establishing a sensitization and worker led 

prevention program on GBV in the workplace for workers including information 

on the legal and institutional framework in Uganda, prevalence of GBV and 

managing risks in agricultural projects.  

▪ Enhance existing GRMs to document reported instances of GBV and VAC and 

to refer survivors to existing community or government service providers that 

provide health services, legal aid, and psychosocial support. This will include a 

communication strategy on the GBV and VAC function of GRMs, train project 

monitoring units in the application of data confidentiality protocols, link 

survivors to services and resources to report GBV and VAC (i.e. The Uganda 

Child Helpline, District Probation Offices, etc.).  

▪  

ii) Designing and implementing a GBV and VAC community prevention program in 

the project area. The proposed activities seek to increase the resilience of communities 
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to prevent and respond to risks of GBV associated with the project. This set of activities 

targets segments of the community at risk of GBV and VAC and seeks to mobilize the 

community to change norms and behaviors  that generate and perpetuate GBV and VAC. 

Proposed activities are described as follows: 

▪ Conducting a rapid assessment of GBV and VAC in the project areas, including 

identification of populations at risk, key risks and protective factors, institutional 

response (e.g. government, NGOs, informal institutions) and mapping programs 

and services available for survivors of GBV and VAC in the projects area. 

▪ Developing a prevention program that focuses on: i) strengthening resilience and 

safety of populations at risk of GBV, particularly adolescent girls and ii) 

community mobilization to reduce tolerance to GBV and VAC. This must 

include engaging with men and women /girls and boys. Iii) Coordination with 

organizations that provide livelihood support, vocational training, and life skills 

development to Adolescent Girls.  

 3.3: Service Task 3:  Strengthen Capacity of Local communities/ leadership to monitor 

implementation of mitigation measure in areas traversed by the irrigation project. 

This will include: 

i) Strengthen existing mechanisms or assist authorities to establish a new strong 

mechanism to monitor the project’s management of GBV and VAC risks. This 

will include community feedback sessions. 

ii) The consultant is expected to develop a GBV action plan to guide 

implementation based on a template provided by MWE.  

3.4 Service Task 4: Enhance timely reporting and management of GBV/SEA/VAC incidents 

within the project areas for effective response  

The consultant is expected to perform the following; 

i. Monitor and report the performance of GBV/VAC activities and cases for all project sub-

components as per the agreed flow chart agreed with the Client and the World Bank. 

ii. Monitor and report the referred project GBV/VAC related grievances and document the 

closure of all resolved complaints.  

 

4.0 ASSIGNMENT IMPLEMENTATION MODALITIES AND FACILITATION 

 

For ensuring organizational and Stakeholder wide appreciation and ownership of the proposed 

assignment, the consultant shall be required to organize coordination of workshops/meetings for 

presentation of key reports after each project milestone to a representative group of stakeholders 

that is to be agreed with the client. The Consultant will further be required to include a provisional 

sum of 100,000 USD to meet costs of holding the workshops/meetings and staff training. The Client 

will pay the Consultant based on actual and approved expenditure of the Consultant’s budget (for 

workshops and meetings) which will have been discussed and agreed to prior to commencement of 

the Consultancy. The basis for payment of participants by the Consultant will be full participation 

for the entire duration of the workshop together with an authentic invitation letter of the participant. 

The workshops/meetings are expected to be held at the District level, Sub County and Village level. 

A total of 20 participants at District level, 10 at Sub County level and 10 at village level shall be 

expected to attend the workshop and or meeting. 
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Approximately 85 workshops/meetings (75No. at the Village level; 9No.at the Sub Counties and 

three at the district) is proposed to mitigate GBV matters and sensitize and mobilize and sanitize  on 

Gender related activities; all to be held in 38 villages and each at the district level and  three Sub 

Counties . These workshops will be organized by the consultant based on the agreed work plan and 

methodology during the technical proposal and as reviewed during inception phase with the client.  

The consultant shall budget and handle prior facilitation to the activities and recover the expense 

during certificate invoicing. At each workshop, the consultants will make Power Point 

presentations, prepare workshop/meeting documentation, required information, provide concise 

background documents for discussion and prepare workshop reports to document the proceedings 

with activity implementation proof in form of photos.   

It should be noted however that GBV and VAC are not one of activity but rather are continuous and 

should always be integrated in all activities. 

 The Consultant will quote all relevant inputs for the technical and support staff to cover : 

Professional fees, staff field allowances, professional input for stakeholder mobilisation , 

sensitisation, training  development and processing of information, education and communication 

materials  and all other related financial  logistics: field offices, vehicles, Fuel, equipment and tools 

etc., as required to accomplish the assignment. Allowances and fuel for the client, district and 

central Government staff will be handled by the client. 

Field Training of MWE Sociologist: The consultant will produce a program or a schedule for 

training the Trainee for hands on training about Gender, GBV, VAC, SH, SEA, with specific skills 

related to implementation and the trainee will be provided by the client and the facilitation of the 

trainee will be borne by the consultant and be recovered from the client as per the agreed terms and 

costs during inception as part of the provisional sums.  

5.0     Organisation of the Assignment 

The assignment will be organised in terms of time, deliverables and reporting as follows; 

 

5.1 Assignment Reporting and Coordination 

The assignment will be coordinated and reported in the following manner;  

 

The Ministry of Water and Environment through its Water for Production Department will 

coordinate and manage the assignment implementation will be represented by Project Coordinator..  

All reports will be submitted to: 

Permanent Secretary  

Ministry of Water and Environment 

P. O. Box 20026 

Kampala 

 

Attention: 

Component Coordinator – Irrigation Services 

Irrigation for Climate Resilience Project. 

The consultant shall hand over all data collected during the course of the assignment to the client 

in formats approved by the client including shape files. Reports shall be delivered to the client’s 

address as stated above with a copy to the World Bank Task Team Leader for ICRP. 
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5.2 Assignment Deliverables and time 

The assignment will be implemented and reported according to the set deliverables and 

implementation reports should bear implementation proof like photographs, attendance lists and or 

signed implementation forms signed by the respective Sub Counties. 

The detailed schedule for the required reporting is contained in Table below. 

 

ITEM 
REPORT/DOCU

MENT TITLE 

TIMING 

AFTER 

COMMENC-

EMENT 

CONTENT NO. OF COPIES 

A.1 
Inception 

Report 

Month 1 

 

a) The report shall outline the 

Consultant’s mobilization, the 

work plan, strategy, methodology, 

plan and timetable for the 

services,. Conduct field visits, 

incorporate field visit findings on 

gaps, opportunities and challenges 

plus recommendations in the 

inception report and comment on 

the TORs. 

b) The quality assurance plan shall 

include the following (i) A quality 

policy statement setting out the 

objectives of the plan and (ii) The 

personnel who will implement the plan, 

their responsibilities and authority. 

6 hard copies 

and an 

electronic copy 

on a memory 

stick o  

A.2 

 Quarterly 

Progress 

Reports    

Quarterly 

Consisting of the comprehensive 

account of the key activities and 

outputs done in the period as per 

the work plan of the consultant.  

. 

6 hard copies 

and an 

electronic copy 

on a memory 

stick. 

A.3 
First Progress 

Report 
Month 7 

Consisting of the comprehensive 

account of the key activities and 

outputs done in the period as per 

the work plan of the consultant.  

 

6 hard copies 

and an 

electronic copy 

on a memory 

stick 
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A.4 
Second 

Progress Report 
Month 15 

Consisting of the comprehensive 

account of the key activities and 

outputs done in the period as per 

the work plan of the consultant.  

 

6 hard copies 

and an 

electronic copy 

on a memory 

stick 

A.5 
Third  Progress 

Report 
Month 24 

Consisting of the comprehensive 

account of the key activities and 

outputs done in the period as per 

the work plan of the consultant.  

 

.  

6 hard copies 

and an 

electronic copy 

on a memory 

stick 

A.6 Final  Report Month 30 

Consisting of the comprehensive 

account of the key activities, Out 

puts, findings recommendations 

from the commencement for each 

well specified deliverable by 

deliverable following all approved 

work plans.  The final should be 

produced with photos arranged in 

each deliverables with captions to 

describe the activity on all photos. 

6 hard copies 

and an 

electronic 

copy on a 

memory 

stick 

 

 

The Client shall review and provide comments on the reports within two weeks of submission and 

approval of the deliverable reports and work plans shall be approved by the client after the 

consultant has responded to the comments within two weeks in the reviewed report accompanied by 

the matrix showing the comments and consultant’s response indicating the pages in the report for 

the reviews. 

 

6.0 CONSULTANCY TECHNICAL AND TEAM QUALIFICATION REQUIREMENTS 

 6.1 Organisation experience and Technical requirements 

 

A competent Consultancy firm with the following professional qualifications is required: 

i) Minimum of five years' experience in the design and implementation of Gender Based 

Violence (GBV), Violence Against Children (VAC), Mobilization, prevention and response 

programs including gender mainstreaming in Uganda 

ii) Submit the firm’s organogram to demonstrate the firm’s technical and managerial capability 

iii) Experience of assignments of similar scope and nature and value in the last five (5) years 

undertaken in Uganda with particular previous experience of at least two assignments in 

Western Uganda, Ankole Sub-region. 

iv) Presence of appropriate skills among staff in the areas of: (i) GBV/VAC implementation & 

management, (ii) VAC implementation & management, (iii) community mobilization & 

Social development, (iv) Gender management skills. The following key staff must 

demonstrate knowledge of the Project specific Local Language-Runyankore, custom norms 
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and values; Social Development Specialist, GBV/VAC Specialist and Assistant Social 

Workers. 

v) The NGO must be legally registered as  a Local  NGO and established in Uganda with an 

office 

6.2 Technical Team Required Qualifications and Experience  

Key Positions  Core Functions, Competencies and Experience 

 

Team Leader- 

GBV/VAC 

Specialist 

 

 

• A minimum of a Bachelors and Master’s Degrees in Anthropology, 

Sociology, Social Work and Social Administration,  Public Health  or 

Development Studies  

• At least 7 years of proven experience in managing implementation of 

Gender Based Violence and/or Violence Against Children prevention 

projects 

• Demonstrated experience in applying behavioral change approaches in 

development projects 

• Demonstrate clear understanding of the local language. 

• Demonstrated better understanding of the Uganda’s legal, policy and 

institutional framework for GBV, Child protection and related issues  

• Demonstrated experience of working in partnership with National and 

District stakeholders in implementing projects 

• Monitoring and Evaluation expertise especially tracking progress, 

preparing good quality reports  and documentation of good practice 

Social 

Development 

Specialist 

• A minimum of a Bachelor’s Degree in Sociology, Social Work and 

Social Administration, Development Studies. 

• At least 5 years of proven experience in Uganda for undertaking 

mobilization, sensitization and training implementation for community 

development interventions, understanding of the local language to 

undertake the following; 

• Undertake a field survey to undertake rapid assessment of the 

experience, opportunities, technical skills, challenges, fears, and 

performance of existing local, Local Government institutions and 

communities on GBV, VAC/HIV/AIDS handling and status so as to 

make recommendation for an appropriate management intervention 

• Define in detail the requirements and enabling condition to empower 

communities for behavioral change and adoption of information.  

• Support GBV/VAC/HIV/AIDS/Gender experts in development of I.E.C 

materials, capacity development and trainings. 

• Responsible for community mobilisation and communication and 

organisation of community and stakeholder meetings. 

• Ensure that cross cutting social management activities are mainstreamed 

into the design and plan of training modules.  

• Undertake monitoring and evaluation of assignment activities 
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• Prepare 'case studies' based on the reviews of monitoring reports and 

sample survey of the selected activities and document procedures 

adopted, problems faced and good practices in planning and 

implementing of the assignment.   

Gender Expert • A minimum of a Bachelor’s Degree in gender studies, development or 

related social science discipline 

• At least 5 years proven experience in Uganda. Additionally, GBV,  and / 

or VAC prevention and response experience is an added advantage   

• Stakeholder engagement, representation, and networking with respect to 

gender mainstreaming activities at the community and district levels. 

• Ability to facilitating gender awareness and training activities in the local 

language for target communities.  

• Capacity building of, Women, youth, elderly etc. and general community 

on gender, including development and facilitation of key training 

packages 

Assistant 

Social 

Workers 

• A minimum of a Diploma in Gender, Social /Community Development 

and related field 

• At least three years Uganda practical experience in community 

development  / community mobilization 

• Experience of working on community issues is preferred 

• Experience in providing assistance in mobilization and facilitation of 

training and project activities  

• Mainly responsible for field community mobilization, identification of 

village agents and collaboration, support the specialist/experts in the 

implementation of activities. 

 

The consultancy firm shall constitute a core team for undertaking the activity with a total time input 

of as shown per consultant but all expected to complete the assignment in 30 months  

 

6.3. Below is an illustration of the key personnel input in man months.  

 Key staff  

No. of Staff person month 

input 

1 Team Leader/Project Manager - 

GBV/VAC Specialist 

 

1 20 

2 Social Development Specialist  1 18 

2 Gender Expert  1   1           

5 Assistant Social Workers 02 20 each 
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7.0 DURATION OF THE ASSIGNMENT 

The assignment’s contract duration will be 30 calendar months. 

 

8.0 Data and Services from the Client 

The Client will:- 

i) Assist the Consultant to make contacts with any relevant Government Institutions from whom 

information to enable execution of the assignment may be required. 

ii) Provide a Sociologist Trainee for training 

iii) The following documents can be obtained by the consultant from the client 

 

1. Water for Production Capacity Building Strategy 

2. Water for production management strategy  

3. Irrigation Policy 2018 

4. Water Policy 1995. 

5. MWE Gender mainstreaming strategy 

6. National Gender strategy 

7. Resettlement  Action Plan 

8. Project Sectional Raps 

9. Project feasibility reports 

10. Environment, Social Management Framework 

11. Resettlement Policy Framework  

12. Project Environment and Social Impact Assessment Report 

 

 

 


